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ADDENDUM #4 
 

 

Date:  10 May 2006 

To:   Contractors 

From:             Dave McKay, DFCM – Project Manager 

Reference:              UVSC Digital Learning Center 
 DFCM Project 05188790 
   

Subject: Addendum No. 4 

Pages  Cover Page         1 page 
  Addendum                                                                    3 pages     
   Specification Update                    1 page 
   Site Plan                                                                       11 pages 

Total                                16 pages 
 
 
Note: This Addendum shall be included as part of the Contract Documents.  
Items in this Addendum apply to all drawings and specification sections whether 
referenced or not involving the portion of the work added, deleted, modified, or 
otherwise addressed in the Addendum.  Acknowledge receipt of this Addendum 
in the space provided on the Bid Form.  Failure to do so may subject the Bidder 
to disqualification. 
 
 
 
     4.1 Items for Addendum 4 
     4.2 Specification Updates 
     4.3 Site Plan  
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UVSC Digital Learning Center 
DFCM Project 05188790 
April 27, 2006 
 
ITEMS FOR ADDENDUM 4 
 
1.  ‘Sole Source’ authority has been extended by the DFCM Director, Keith Stepan, for 
the following items: 
 a. Best, removable cylinders 
 b. Yamas, building controls 
 c. Lenel, security systems 
 d. EST, fire alarm systems 
All other UVSC Standards or Requirements have not been been granted ‘sole source’ 
authority.  Such standards and requirements that have been included as guidance for this 
project should be regarded as UVSC ‘preferences’  while other products are to be 
considered under the customary ‘or approved equal’ specification.  
 
2.  A hard copy of the just completed RB&G Geotechnical report on the original site was 
given to each D/B team at the User Interaction meetings held 4-26-06 at the McKay 
Events Center.  An electronic copy is attached as part of this addendum.  Additional 
geotechnical work on adjacent areas has been authorized. The final report on that 
additional work will not be available for the final submission, but the log of borings is an 
attachment to this addendum. 
 
3.  An electronic copy of Great Basin’s survey of the original site was forwarded by e-
mail to each of the D/B teams.  An electronic copy of that survey is attached as part of 
this addendum.  While additional topographic survey work on adjacent areas has been 
authorized, DFCM has learned that it will not be completed in time to be useful for the 
final submissions due on May 17, 2006. 
 
4.  Some discussion of utilities has taken place with UVSC and DFCM staff during User 
Interaction meetings.  D/B teams are urged to consider all options based on all available  
information. 
 
5.  Clarification of Audio/Visual Cabling:  D/B Proposal (design and cost) must include 
the ‘pathway’, that is, conduit, cable tray, etc.  Since AV equipment and devices are often 
require wiring unique to that equipment, DFCM requests that the labor costs for installing 
such wiring are to be included in the scope of work of the cost proposal.  
Complete security system is to be included in the scope of the work of the cost proposal. 
Complete clock system is to be included in the scope of the work of the cost proposal. 
 
6.  After careful consideration of the scope of work being required by this RFP, in part 
acknowledging the recently added ‘High Performance Building Standards’ an additional 
$500,000 has been designated as part of project budget.  This brings the total budget to 
$40,000,000. 
 



7.  The Selection Committee Members are as follows: 
 Jim Michaelis, UVSC 
 Matthias Mueller, DFCM 
 Steve Bankhead, Utah State Building Board 
 Steve Ehninger, Harris & Associates 
 Doug Christensen, BYU Facilities 
 
8.  Final submission requirements are modified as follows: 
 a. In order to clarify stacking arrangements and simplify a large floor plate, 
 1/16”=1’0” scale for floor plans, elevations, and sections is authorized.  D/B 
 teams are urged to emphasize clarity in how drawings communicate with 
 selection committee members. 
 b. Since the ‘Technical Requirements’ of this project are an outline specification 
 already, D/B teams will only need to assert their compliance to the ‘Technical 
 Requirements’ and include any deviations, exceptions, or additions to the 
 ‘Technical Requirements’.  It will not be necessary to reproduce copies of the 
 ‘Technical Requirements’ for the final submission. 
 
9.  DFCM Intends to hire an independent Commissioning Agent for this project.  D/B 
Teams should allow for the coordination for such a Commissioning Agent. 
 
10.  As Curtis Clark has mentioned there will be an independent energy consultant hired 
to oversee the overall compliance with the DFCM Energy Standards and High 
Performance Building Standards as described in the 3-36-06 version of the DFCM 
Design Standards.  UP&L will also be aiding in development of strategies that have 
worked from their experience. 
 
11.  Final Selection Interview Schedule is as follows: 
 
 8:00am   Selection Committee Briefing 
 
 8:30-10:00am   Big D/GSBS 
 
 10:30am-12:00pm  Layton/CRSA-Alspector 
 
 12:00-1:00pm   Lunch 
 
 1:00-2:30pm   Okland/FFKR 
 
 Final Selection Interviews will be held at UVSC’s Student Center 
 Room SC213c 
 
 
 
 
 



 
12.  D/B teams are urged to carefully consider and clarify during final interview 
presentations any deviation from requirements of this RFP.  This includes requirements 
implicit in the Building Program and Site surveys.  For example, rooftop penthouses, if 
they are included should be carefully and thoroughly described as to how they might be 
justifiably integrated into the project design.  As a second example, deviating from the 
specified site will be considered on the merits of the design as communicated to the user 
interaction group and selection committee. 



ADDENDUM TO THE TECHNICAL REQUIREMENTS 
 
Utah Valley State College 
Digital Learning Center 
 
May 8, 2006 
 

1. Section 011000 - Summary.  At paragraph 1.1.F “Owner-Furnished 
Contractor-Installed Products”, add subparagraph “2.  Audio visual equipment 
cabling.” 

2. Section 220640 - Plumbing Fixtures.  At paragraph 1.3.A “Fixtures”, add 
subparagraph “13.  Refer to UVSC Standards and Guidelines for acceptable 
product manufacturers. 

3. Section 221423 - Storm Drainage Piping Specialties.  Delete paragraph F 
“Roof Drains” and associated subparagraphs 1 and 2.  Roof drains are 
covered in Section 221413. 
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